

**Iowa Communications Network Statement of Work
OSP Log 08230105, New Installation for Boone Community School District (CSD)
Boone County, Boone Community School District
1640 First St to 1805 Hancock Dr, Boone, IA**

Project Overview:

THIS PROJECT IS FOR NEW CONDUIT AND FIBER OPTIC CABLE INSTALLATION FOR THE BOONE COMMUNITY SCHOOL DISTRICT FROM THE EXISTING MIDDLE SCHOOL TO THE NEW LEDGES ELEMENTARY SCHOOL. IT WILL INVOLVE APPROXIMATELY 5,272' OF NEW CONDUIT INSTALLATION, 6675' OF NEW CABLE INSTALLATION IN NEW CONDUITS AND EXISTING BUILDING ENTRY CONDUITS PER THE DETAILED PLAN SHEETS

Please see the maps and pictures in the attached CONSTRUCTION DRAWING(S). All work to be completed per the attached STANDARD INSTALLATION REQUIREMENTS and TYPICALS except where noted within this STATEMENT OF WORK (SOW). Upon notification of completion, the ICN will perform a review using the attached PUNCHLIST. Any corrections will need to be made prior to ICN issuing payment for work completed.

SPLICING EXCLUDED FROM THIS CONSTRUCTION BID

ICN Responsibilities:

1. Project Management
2. ICN will secure all necessary DOT, County, or City ROW permits.
3. **ICN Provided Materials per attached table in construction drawings:** Contractor shall pick up ICN-provided materials at the ICN warehouse in Des Moines. Contact the ICN warehouse 48 hours in advance to pick up materials; contact Paul Damge (515-725-4749) to ensure availability.

Contractor Responsibilities:

1. Contractor shall supply all other materials required for proper installation, including but not limited to: Handholes, HDPE, Grounding and Tracer Wires, Rock, Wire Mesh, etc.
2. Construction and/or excavation permits and/or bonds as required by ROW jurisdiction.
3. Coordinate with Boone CSD and General Contractor for site access to both locations.

Bid/Job Showing: N/A

Work Start Date: Work may begin upon award of the bid and completion of the contract. The ICN anticipates work to begin in June 2023.

Completion Date: Not later than 7/31/2023, with Desired Completion date of 7/15/2023.

Only written modifications to this Scope of Work are binding - Verbal changes to this scope of work by any person or persons are not binding, unless confirmed in writing.

Quotes:

1. Sealed Quotes must be received by Sheri Stephens, ICN Contracting, **NLT 2PM on May 12, 2023.**
2. Contractors must submit a quote for Construction Bid as outlined in the SOW and per the Engineering drawings. ICN requires a breakdown of lump sum bids into labor and materials.

Completion of Work:

1. Upon notification of construction completion, ICN will have 2 weeks to complete the Punch List.
2. Upon initial completion of Punch List, the Contractor will have 2 weeks to correct any issues identified on the Punch List.
3. Upon notification of corrections, the ICN will have 1 week to verify corrections were completed to the ICN's satisfaction.
4. No payment will be made until all work is completed per the contract unless agreed upon by both parties.

Attachments: The following are included by reference and as provided within Bid Documents.

Statement of Work (SOW), this document

Construction Drawings (includes Materials list and Typical Installation Drawings)

Punch List